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VIRGIN ISLANDS HOUSING FINANCE AUTHORITY  

R F P 0 0 8 - 2022  -DR-STT/ S T X 
R E Q U E S T F O R P R O P O S A L S 

CONSTRUCTION MANAGEMENT SERVICES 
 A D D E N D U  M 2  
This addendum is issued to modify the previously issued RFP document and/or given for 
informational purposes and is hereby made a part of the RFP document. The Respondent 
must acknowledge the receipt of all addenda by acknowledging it in the RFP Cover Letter, 
Enclosure Document A.  
 
The following section is hereby amended/added: 
 

16.0 DELIVERY OF BID PACKAGES 
All responses to this RFP are to be submitted no later than 3:00 PM AST on May 26, 2022. The  
VIHFA will not consider fax submission of a proposal. Proposal package must be emailed to 

 
procurement@vihfa.gov. 

 
The email subject line must be clearly marked “PROPOSAL - RFP 008-2022-DR-STT/STX  
SINGLE FAMILY & MULTIFAMILY CONSTRUCTION MANAGEMENT  
SERVICES – “CONFIDENTIAL BID SUBMISSION”.  The VIHFA will log all received bid  
packages with the date and time of receipt. Bids received after the official deadline will be  
considered LATE and will not be opened or considered. 

 
The Virgin Islands Housing Finance Authority (“VIHFA”) is providing responses to the 
questions asked by potential Respondents. Below are    the questions and the responses as 
follows: 

 
1. Will change orders or modifications be accepted and authorized?  (This question allows for 

time-lines affected by weather, and current supply chain issues that affect construction and 
progress report). 

 
 See 2.1.11, and the corresponding line items in Enclosure Document G.  Yes, it is assumed 

that there will be Change Orders, and the successful Respondent will be responsible for the 
review of Change Order requests from construction contractors (AKA Requests for 
Information (RFI)) and the creation and submission of a Change Order form, in a format 
provided by VIHFA.  Change Orders will capture changes in the scope of work and 
changes in contract completion dates.   

 
 

2. How many staff members are presently managing this project, and what are their 
capabilities?  (This question will help to direct augmentation and mitigate duplicated 
efforts). 
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There are presently seven (7) VIHFA Construction Managers, and a supervisor managing 
the construction process pending the addition of two (2) VIHFA DR Construction 
Managers, a total of nine (9).  The successful Respondent must demonstrate the capacity to 
evaluate the workload described in section 2.1 Scope of Work for this RFP and provide a 
staffing plan that is acceptable to VIHFA, including the qualifications of key staff and the 
quantity of staff.  See the RFP section 3.0 Qualifications.  No further information on VIHFA 
staff will be provided. 

 
3. What and where are the gaps in current operations?  (This question will help maximize asset 

and personnel). 
 

This RFP is requesting Construction Management services to complete the Scope of Work 
(section 2.1).  It is the responsibility of the successful Respondent to implement a 
management team that is experienced in providing such Construction Management 
services, and it is expected, through their experience, that they will be aware of the potential 
gaps in the construction process.   

 
4. Are any structures currently occupied?  Will VIHFA manage public relations. 

 
Yes, there are occupied structures. 
 
VIHFA will provide Case Management services for the homeowners and renters in the 
program, which will act as a communication bridge between the occupants and the CDBG-
DR program.  The CDBG-DR program also has Public Relations components (internal and 
external) to serve the needs of VIHFA.  The successful Respondent will be required to 
manage the construction process in a manner that is respectful of the occupants and 
minimize hardships relative to the construction process.   

 
 

5. Why are Block Grant funding not set aside to prevent possible partial or delayed payments?  
(This addresses paragraph 5.0 - funding and payment. based on availability of CDBG 
funds).  
 
CDBG-DR funds are reimbursable, meaning that the expenditure must be made before  
funds are provided. 
 

6. How many contractors/construction companies are presently supporting this project?  Have 
there been incidents of contractors work performance affecting or delaying project/contract 
requirements? 
 
There are presently nine (9) construction companies working on CDBG-DR Projects. 
 
The work performance of those construction companies has been typical, meaning there 
have been instances that required VIHFA to enforce contractual requirements that were not 
being adhered to by the construction contractor. 
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7. Can VIHFA provided current photos and status of existing construction projects? 

The successful Respondent will have full access to photos and documentation of current 
and future projects.  It is expected that the successful Respondent will have significant 
Disaster Recovery experience and be extremely familiar with the types of housing projects 
included in this CDBG-DR program.   

8. Can we be provided the names of contractors currently supporting this project?  Are any 
properties being totally demolished and rebuilt; is that an option for abandoned properties? 

There are properties that will be demolished and rebuilt; the CDBG-DR program describes 
these as Reconstruction Projects. 

There are no “Abandoned” properties in the CDBG-DR program assuming that abandoned 
is defined as abandoned by the owner.  There are uninhabitable properties in the program 
whose ownership is maintained by an eligible applicant.   

9. Is this a repeat meeting from May 11, 2022? 

Yes, the link provided was broken and some contractors were unable to attend; as a 
courtesy, VIHFA conducted another meeting for anyone who may have missed the initial 
meeting.  
 

10. Will we know who attended yesterday’s meeting? 
 
Please request this information by sending an email to nroberts@vihfa.gov  
 

11. Will the questions asked in yesterday and answers be available to attendee in May 12, 2022 
meeting?  
 
The questions asked yesterday are included in this addendum.  
 

12.  Will pricing be evaluated per submission or against other submissions? 
 
All components of submission by Respondents will be compared, including but not limited 
to qualifications, capacity, experience, and cost. 

 
13. For MWBE, does that have to be for those companies in the USVI or any territory, and will 

your consideration to their involvement included in the scoring?  
 
This does not have to be for companies in the USVI only, however, any company 
considered should have the same required documents requested by the primary contractor.  
 

14. Will an extension be granted? 
 
As with any contractual agreement, extensions of the completion date are theoretically 
possible.  VIHFA will only extend the term of the contract for just cause and/or the benefit 
of the program participants. 
 
Submission is hereby extended to May 26, 2022 @ 3:00pm 
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